LETTER OF AWARD

Reinforced Concrete Works - Precinct 8 Residential Development, Putrajaya

Reference	PBT/P8/RC/HF/LOA-01
Date	5 October 2026
From	Pembinaan Bukit Timah Sdn Bhd (PBT)
To	Hiform (M) Sdn Bhd (Hiform)
Package	Reinforced concrete works

Dear Sirs,

Appointment of Hiform (M) Sdn Bhd for Reinforced Concrete Works

1. Appointment

PBT appoints Hiform to execute and complete the reinforced concrete works for the above project. Hiform shall provide the labour, materials, machineries, equipment, tools and temporary support reasonably required for the subcontract works.

2. Estimated Subcontract Sum and Pricing Basis

The estimated Subcontract Sum is RM12,000,000. The subcontract is remeasurable. Final value shall be determined from actual measured quantities valued at the applicable fixed rates in the Bill of Quantities, together with properly valued variations.

3. Contract Documents and Order of Precedence

The subcontract documents comprise the following, in descending order of precedence:

- this Letter of Award and any signed amendments;
- Appendix A - Commercial Particulars and Payment Schedule;
- Bill of Quantities - Reinforced Concrete Works - Section Summary Extract;
- Appendix B - Time, Programme and Liquidated Damages Particulars;
- Conditions of Subcontract - Selected Commercial Clauses;
- approved drawings and specifications; and
- Hiform's accepted quotation and recorded clarifications.

A specific exclusion or clarification expressly recorded in this Letter of Award prevails over a general requirement in a lower-precedence document.

4. Direct Payment Obligation

Payment obligations are governed by Appendix A. PBT is directly responsible for certification and payment of Hiform. Payment to Hiform is not conditional upon PBT receiving payment from TSR Bina Sdn Bhd, Putrajaya Homes Sdn Bhd or any other upstream party.

5. Commencement, Possession and Duration

Hiform shall commence following written site-possession notice from PBT. The target subcontract duration is 24 months from written site possession, subject to the Extension of Time provisions stated in Appendix B.

6. Programme

Within 14 days after receipt of this Letter of Award, Hiform shall submit its work programme and required technical submissions. Hiform's programme shall interface with PBT's master works programme in accordance with Appendix B. The Hiform programme itself does not form part of the subcontract.

7. Written Instructions

Instructions affecting the scope, sequence or method of the subcontract works shall be issued in writing by PBT in accordance with the Conditions of Subcontract.

8. Project Contracting Chain

The contracting chain is: Putrajaya Homes Sdn Bhd (employer / developer) - TSR Bina Sdn Bhd (main contractor) - Pembinaan Bukit Timah Sdn Bhd (works contractor) - Hiform (M) Sdn Bhd (specialist subcontractor).

9. Acceptance

Please confirm your acceptance by signing and returning the duplicate copy of this letter. On acceptance, this Letter of Award and the documents listed in clause 3 shall form the subcontract between PBT and Hiform.

For and on behalf of PBT

Authorised Signatory: _____ Date: _____

Accepted for and on behalf of Hiform

Authorised Signatory: _____ Date: _____